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SECTION B – SUPPLIES OR SERVICES AND PRICEDS/COSTS 

SCHEDULE OF ITEMS 

 

 

 

Item Number Description Quantity Total Price 

454-58 Wildlife Opening 1 Acre  

  Item Total:  

 

 

 

 

Bidders Notes:  

  

1. Show-me Trip – A field trip to representative sites will be conducted, date to be determined. 
 

2. Multiple project activities may occur in each site.  See the attached, Hemlock Run 

Stewardship Re-Ad Summary Document – Wildlife and NNIPS, for a list of activities by site. 
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SECTIONS C – DESCRIPTION/SPECIFICAITON/WORK STATEMENT 

DIVISION 100 – GENERAL SPECIFICATIONS 

 

 

100.  Scope of Contract 

1.   It is the intent of this contract to manually remove one acre of invading woody vegetation from an 

opening along North Fork Chappel Creek, using chainsaws or weed eaters with blades. 

2.  Release treatments will occur outside the nesting season of April 1 - June 30. 

3.  The Contractor shall furnish all labor, equipment, supervision, transportation, supplies (except those 

designated as Government-furnished) and incidentals, to perform all work necessary to complete this 

contract. 

 

See Contract Area Map(s). 

 

110.  Location and Description 

This site is located on the Bradford Ranger District on the Allegheny National Forest. 

Site 454-48 

This site is an open area along North Fork Chappel Creek. Several old apple trees are found around 

and within the opening.  Muscle wood, birch, pin cherry, etc. are encroaching into the open area, 

encompassing approximately one acre. 

 

The terrain is rough and uneven, with large rocks and stumps scattered throughout. The site has a 

heavy cover of grasses, fern and blackberry, making walking difficult.   

 

Access to the opening is by an ATV trail (old road) that passes by the edge of the opening.  From 

SR’s 321/59, travel south on SR 321 for approximately 2.2 miles, turning right on an OGM road.  

Follow this OGM road, taking the first left, then park at the well site.  The ATV trail is before the well. 

Follow the ATV trail for approximately 300’ to the site. 
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120.  Meetings 

 

The successful vendor will be contacted prior to individual projects to discuss details of work, location, 

priorities, etc.  The Contracting Officer (CO) and Contracting Officer Representative (COR) are 

authorized to give verbal orders to the contractor authorizing work to be accomplished. 

 

 

130.  Notification 

 

The Contractor is required to keep the CO/COR or designated Inspector informed of their work schedule 

and physical location of their work force to permit ready location and timely inspection of accomplished 

work.  The Contractor shall also notify the CO at least monthly of the progress being attained on this 

project.  This notification can be either oral or written. 

 

 

140.  Safety 

 

It is the contractor’s responsibility to ensure that the work environment is safe for themselves as well as 

their employees.  If the Contractor feels that a requirement of this contract would place them or their 

employees in an unsafe environment, then work should stop on that area of work and the contractor 

should contact the CO/COR immediately.  Work on other areas of the contract that the Contractor does 

not view as unsafe should continue.  

 

Contractor is required to follow all applicable OSHA standards (CFR 29), while working on the job site.  

In addition, it is recommended the successful contractor utilize appropriate personal protective safety 

equipment, which includes, but is not limited to, hard hats, ear protection, eye protection, and hand 

protection while working on project items.  Contractor must keep the Government representative posted 

as to current site work, and must be especially alert to vehicular traffic during field operations. 

 

All sites occur within active oil and gas leases. 

 
The contractor shall report all accidents or incidents associated with this contract to the Forest Service 

representative within 24 hours. 

 

150.  Maintenance for Traffic 

 

Existing roads shall be kept open to all traffic by the contractor while work is progressing.  Appropriate 

warning signs to the public will be displayed.  
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160. Vehicle Operation 

 

All-TerrainVehicles (ATV) may be operated to travel to the work sites.   ATV's may not be driven on 

roads open to the public.  The operator is subject to fines if found using ATV's in manners other than for 

the purpose of transporting equipment and operator to the sites.  If at any time Forest Service inspections 

indicate that soil damage is occurring due to the use of ATV's, such use will be suspended and the 

damage repaired by the contractor. 

 
In addition, it is recommended that the Contractor utilize appropriate personal protective safety 

equipment/clothing, which may include, but is not limited to, a hard hat, leg protection, eye protection, ear 

protection, and hand protection, and a DOT approved ATV helmet (if using ATV’s or UTV’s) while working on 

this contract.  State ATV/OHV permit requirements also apply. 

 

 

The Forest Service may, during the administration of this contract, direct the Contractor to temporarily 

halt treatment when:  vehicles and/or equipment is causing excessive soil damage such as rutting/soil 

erosion on roads and/r other work areas until ground condition improve. 

 

 

170.  Access  

 

Sites may be reached by Forest Roads that are accessible by standard pickup truck during the normal 

working season or by ATV.  Access to this site is by ATV only.   

 

The Government assumes no obligation to plow snow or do special maintenance to keep roads open.  An 

actual visit to the sites prior to bidding is encouraged to view the access to the project areas.  The 

Contractor is responsible for any damage caused by their operations.  Some project areas may be on a 

gated road. A Forest Service key will be provided as necessary to the successful bidder for access. 

 

 

180.  Progression of Work 

 

181.  The Contractor is required to inform the COR or Contract Inspector of where and when work will 

commence. 

 

182.  To avoid damaging sensitive or valuable resources the Contractor is required to halt operations and 

contact the COR or Contract Inspector and have the issue resolved on site if:  the site appears 

inconsistent with instructions or maps, boundaries are questionable, requirements or restrictions are 

unreasonable, unreported water courses or wetlands are found on site, or should soils become too wet or 

rocky to complete the site safely and without damaging the resource(s). 
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DIVISION 200 - TECHNICAL SPECIFICATIONS 

 

 

 

200.  Opening Release – Manual Cutting Criteria  

 

201.  454-58 

 

 Approximately one acre of the stand will be designated for release.  Trees to be cut include 

muscle wood, pin cherry, birch, etc., ranging in size from approximately 6 feet tall (<1” DBH) to 

20 feet tall (4-6” DBH). 

 

 Trees to cut are in clumps and as individual stems, and are located along the edge and within the 

opening. 

 

 Felled material should not lean against or be suspended by an uncut tree.      

  

 

 No snags of any size shall be felled, unless the snags present a safety hazard. 

 

 Directional felling should be used to avoid damage to fruit trees.    

  

  

202.  Release treatments will occur outside the nesting season of April 1 – June 30. 

 

 

220.  Stump Heights 

 

Maximum stump heights shall be 6 inches above the ground, unless designated in writing by the COR or 

designated Inspector.  Stump sprouts (multiple stems) will be cut as close to the ground as possible.  

Stumps will be cut in a manner which results in a flat (parallel with the ground) surface.  Angular 

stump cuts will not be allowed.  Trees shall be completely severed from the stump.   

 

Existing stumps may be left in place. 

 

 

230.  Boundary Trees 

 

Boundary trees are not to be felled.  Project area boundary trees are either: marked with orange or white 

painted three-stripe, or designated with flagging on the trees. 
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240.  Other Marked Trees 

 

Trees marked with marking paint, flagging, enclosed in tree shelters, or attached to fencing shall not be 

felled. 

 

 

250.  Dead Trees 

 

Only live trees will be cut; all snags encountered will be retained unless they are a hazard to Contractor 

safety. 

 

 

260.  Protection of Existing Structures 

 

The contractor shall be required to protect existing improvements such as roads (including system, 

OGM woods or skid trails), pipelines, fences, gates, buildings, water bars, plantings, nesting 

structures, oil/gas equipment, etc., which are located in the project area.  The contractor shall be 

required to repair or replace such improvements if damaged as a result of their operations.  This 

includes replacing and re-seeding water bars and earthen barricades, roadside ditches, culverts and 

signs if disturbed as a result of this contract. Any rocks or slash removed for access must be replaced.   

 

There are active oil leases surrounding these sites. 

 

Cultural Resource Surveys have been conducted and there are no known cultural sites within these areas.  

If during the execution of this contract the operator unearths a site, work must cease in the general area 

and the Contract Inspector or COR notified immediately.  

 

 

270.   Project Area Materials Staging 

 

Staging areas large enough for gathering, sorting, piling, etc. of removed materials prior to removal from 

Forest Service land are permitted in each project area.  It is the Contractor’s responsibility to notify the 

Forest Service in writing as to the desired location for each staging area. Locations will be mutually 

agreed upon prior to the art of operations. 

 

 

280.  Work Area and Equipment Clean Up 

 

281.  The contractor shall clean up the work area in and around each contract item prior to the 

Government accepting the item as complete.  This cleanup includes removal of all excess and discarded 

materials associated the project, as well as other activities of the contractor. 
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282.  Contractor shall ensure that prior to moving any equipment to a work site, between work sites, and 

from the Allegheny National Forest, all planting equipment such as but not limited to: augers, shovels, 

and planting bars are free of soil, seeds, vegetative matter or other debris that could contain or hold 

seeds.  Off-road equipment used for transport of materials such as ATV’s and trailers shall also be free 

of soil, seeds, vegetative matter or other debris that could contain or hold seeds.  Equipment shall be 

considered free of soil, seed and other such debris when a visual inspection does not disclose such 

material.  Disassembly of equipment components or specialized inspection tools is not required.  

Cleaning of equipment may entail brushing or hosing off.  The use of detergents or other cleaning agents 

are not to be used unless they are used at a car wash or other facility equipped for water catchment and 

treatment.  Equipment is not be cleaned in streams, ditches or other waterways.  If the contractor desires 

to clean the equipment on National Forest land, the contractor and Forest Service shall agree on 

locations for the cleaning. 

 

 

290.  Time of Performance 

 

291.  Release treatments will occur outside the nesting season of April 1 – June 30. 

 


